Clarification 2 17/11/2016 for
Bosnia and Herzegovina: Brcko Port - Procurement and Contract Implementation Support, Procurement Reference: 66822

Questions 1:

Project Implementation Unit (PIU):

1. a) How many staff are being assigned to the PIU?

1. b) Will these PIU staff be made available full-time or will they still have current job responsibilities to handle?

1. c) What are the qualifications/experience level of the PIU staff?

Answers 1:

1. a) The number is not confirmed, it is likely that it will be around 3 or more people.

1. b) This is not confirmed either, it is likely that part-time staff will be assigned based on actual needs basis.

1. c) As above, the staff has not been assigned yet.

Questions 2:

Due Diligence Done To Date:

2. a) Has a feasibility study, project information memorandum or technical assessment been undertaken?

2. b) Will these be made available to the Consultant candidates?

2. c) Will Consultant candidates have access to the Environmental and Social Due Diligence (ESSD) report when it is completed, ideally before Consultant' bids are due?

2. d) Will Consultant candidates have access to the Technical Cooperation programme report when it is completed, ideally before Consultant' bids are due?

2.e) Total Project Costs and Financing:

- Total Project Costs = EUR 13.18,
- EBRD Financing = EUR 10.00m
- Other funding = EUR 3.18m
- What is the source of the EUR 3.18m?
2.f) Is the estimated cost of this consulting project included in the EBRD's EUR 10.00m loan or the Other Funding of EUR 3.18m?

**Answers2:**

2. a) A couple of assessments have been undertaken (including a Technical and Environmental Due Diligence and an Analysis of Impact and Opportunities).

2.b), c) and d) These assessments will not be shared at this stage of the procurement process. They will be made available to the selected consultant.

2. e) The remaining amounts are local contributions of VAT and Land acquisition.

2.f) Yes.